

ZBIRNA REKAPITULACIJA

	CESTA 1 Bukovčeta Gornji Dobriše	CESTA 2 Plesivica	CESTA 3 Zaverčani	CESTA 4 PETRANOVA	CESTA 5 VINODOLSKA	SVE 1-5
A PRIPREMNI RADOVI	30.473,32	127.169,72	34.345,76	34.515,80	11.258,08	237.762,68
B ZEMLJANI RADOVI	163.044,15	484.752,11	155.412,55	176.138,20	185.029,89	1.164.376,90
C KOLNIČKA KONSTR.	198.312,61	509.507,63	174.563,61	121.407,21	193.939,24	1.197.730,30
D ZAVRŠNI I OSTALI R.	55.388,32	78.102,72	33.099,76	29.549,80	69.709,08	265.849,68
E NEPREDVIĐENI RAD.	22.360,92	59.976,61	19.871,08	18.080,55	22.996,81	143.285,97
UKUPNO	469.579,32	1.259.508,79	417.292,76	379.691,56	482.933,10	3.009.005,53
PDV	103.307,45	277.031,93	91.804,41	83.532,14	106.245,28	661.981,22
SVEUKUPNO	572.886,77	1.536.600,72	509.097,17	463.223,70	589.178,38	3.670.986,75

U Čakovcu, 25.03.2009.